G. R. S. 59] GPB—15,000—22 7-14

GENERAL AND REVENUE SECRETARIAT.

1902-3 95

(Municipal)

File No. 78.

Serial Nos. 1—2

Papers Filed.

Month March 1903

SUBJECT.

Repairs of Melkal and Sultanpet Roads—

PREVIOUS REFERENCES.

LATER REFERENCES.

Indexed by L. Srinivasa Rao

L 1390

8635

1903

(35)

...ISSION.

...CITY

FILE No. 12 of 02-3

SUB No. 1

From The Secretary to the Government of Mysore

To The Secretary to the Government of Mysore

Dated 4/2/1903

Despatched 4/2/1903

Received February 1903

General No. 186

No.

Enclosures No. four

Subject Submitting for sanction two estimates for the repairs of Metkal and Sultanpet roads, amounting to Rs 719/ and Rs 518/ respectively

L 7

10203

Office of the Municipal Commission,

City, Bangalore, February 7 1903.

No. 186

Mk. Nos. 1 to 3 (in duplicate)

From

4i

THE PRESIDENT,

MUNICIPAL COMMISSION,

BANGALORE CITY

To The Secretary to the
Government of Mysore in the
General & Revenue Deptto
Bangaloore

Sir,

I have the honor to submit here
for favor of sanction two estimates for the
special repair of Metkal (Arcot-Srinivasa
and Sultaun pète roads amounting to Rs 71,
and Rs 518/- respectively The estimates
were approved by the Board at the meeting of
the 29th ultimo The cost may be met out of Rs 14,50
provided under "VIII- Public Works (b) Roads
in the current years Budget I have the honor to
Sir
Your most Obedient Se
President.

CLASS ROAD.

DIVISION.

THICKNESS OF ROAD—

B Mun-93.] Estimate of the expense of re-forming Sultan petta R 1st and 2nd Furlong

Measurement.				Abstract of Work	Rate.		Per.	Amount.		
				Collection of Materials						
2 × 220	4	1/12	147	Quarry Metal	2	1 "	Cyd	303	"	"
2 × 220	6	1/36	73	Gravel	"	12 "	Cyd	55	"	"
				Consolidation of Materials						
2 × 220	6	"	2640	Picking Forming	"	" 2	Syd	28	"	"
			147	Spreading Metal	"	6 "	Cyd	55	"	"
			73	Spreading gravel	"	6 "	Cyd	27		
2 × 220	6	1/144	18	Collection and Spreading Sand	"	6 "	Cyd	7	"	"
2 × 220	2	1/12	73	Earthwork and Carting	"	4 "	Cyd	18		
				Total Rupees				493		
				Contingencies				25		
				Grand Total Rupees				518		

Date of last re-form—

Thickness and description of material last used—

Amount of estimate for last re-form—

Watered or not watered—

I hereby certify that I have carefully measured the work required to be done, and at present, so far as can be fore seen everything for the work is included in the estimate.

Dated *Overseer.*

Division.

I have carefully examined this estimate at the site of work, and it appears to include everything for completing the work which I consider as necessary

Dated 6.1.03

W Krishnasawmy Naidu

Municipal Engineer.

Rates examined by—

Calculated and checked by—

Recd

Date 23rd January

President.

There is a Budget provision of Rupees 32
the Special Repairs of this d. But as the provision
made for this road is no enough to recoat 3 fur
which requires urgent rep the foregoing Estim
is framed to recoat the s by transferring the p
provided for the undermentioned roads as per
Vice Presidents order.

K. Krishnaswamy Nai
Municipal Engin

Leduction from the Budget provision of

Gummia Masjid Road.	10
Lohanjee pete Road	20
Total	30

.....Division

MAINTENANCE OF MUNICIPAL ROADS.

No. 52

Estimate of the Expense of Re forming

Shikaripore

Budget Head—Roads and [illegible]

Part II, Repairs—

(a) Communication—Re form by Contract—

Amount of this estimate—Rs 5

Sanctioned

Date

President

N. B.—A statement showing the balance av il-
able should accompany each batch of estimates.

CLASS ROAD.

DIVISION—

THICKNESS OF ROAD—

B. Mun 93.] Estimate of the Expense of Re-forming Metcal Road 1st, 2nd and 3rd furlongs.

Measurement.				Abstract of Work.	Rate.	Per	Amount.
Length	Breadth	Area	Total area				
				Collection of Materials			
3×220	4	1/2	220	Quarry Metal	2 " 1 "	Cyd	454 " "
3×220	5	1/36	92	Gravel	" 12 "	Cyd	69 " "
				Consolidation of Materials			
3×220	5	"	3300	Picking & forming	" " 2	Syd	34 " "
			220	Spreading Metal	" 6 "	Cyd	83 " "
			92	Spreading Gravel	" 6 "	Cyd	35 " "
3×220	5	1/144	23	Collecting and Spreading Sand	" 6 "	Cyd	9 " "
3×220	2	1/2	110	Earthwork and Casting	" 4 "	Cyd	28 " "
				Total Rupees			712 " "
				Contingencies			7 " "
				Grand Total Rupees			719 " " Rs 719

Date of last re-form—

Thickness and description of material last used—

Amount of estimate for last re-form—

Watered or not watered—

I hereby certify that I have carefully measured the work required to be done, and at present, so far as can be fore seen, everything for the work is included in the estimate.

Dated *Overseer.*

Division.

I have carefully examined this estimate at the site of work, and it appears to include everything for completing the work which I consider is necessary

Dated 6.1.03

Municipal Engineer.

Rates examined by—

Calculated and checked by—

Reason

There is a Budget provision of Rupees 32 Special Repairs of this road. But as the provision for this road is not enough to recoat 3 furlongs requires urgent repairs the foregoing Estimate is for to recoat the same by transferring the funds provided for the undermentioned roads as per Vice Presidents order.

P. Krishnasamy Chetty
Municipal Engineer

Deduction from the Budget provision of
Nagady Road: 399

189 —9

.....Division.

MAINTENANCE OF MUNICIPAL ROADS

No. 53

Estimate of the Expense of Reforming Gravel Road.

Budget Head— 14 Roads

Grant I (Public Works)—Roads and Bridges

Part II, B purs—

(1) Communication—Reform by Contract—

Amount of this estimate—Rs 715

Sanctioned

Pleader

N. B.—A statement [illegible] of the [illegible] rates at which allowances should be [illegible] any such [illegible] estimates

(9)

Read -

Letter no 186 dated the 7/9 th February 1903 from the President of the Municipal Commission, Bangalore city, submitting for sanction two estimates amounting to Rs 719/- and Rs 518/- for the special repairs of Arcot Srinivasacharlu street and Sultan Pete road respectively and stating that the cost may be met from the provision of Rs 14,500/- ~~proposed~~ made by him in the current year's Budget under the head "VIII Public Works Roads original"

SECTION — Finance
FILE NO — 7 U. 1. 1. 5.

Order thereon No 13299-300 Dt 24/3/03
Lett. 11-02

The two estimates are sanctioned the cost being met as proposed from the provision of Rs 14,500/- made under "VIII Roads original" in the current year's Budget of the City Municipality

Secty

* Two estimates to President - & two copies & abstract estimates to Comptroller.
R.L. 1523

Issued 30/4/03

To President Mun Comm Bangalore City returning the sanctioned estimates Comptroller with copy & abstract of estimates